

PREPARED FOR HALM MURUNGI · EVENX

# Strengthen the foundation. Scale with confidence.

You have built an impressive MVP for corporate event management. This proposal outlines three ways to make it investor-ready, pilot-ready, and built to scale.

11 May 2026 · Prepared by Daniel Kiing, AI Business Architect

# What I Found

Your platform already handles event creation, vendor browsing, budget allocation, task management, and team collaboration. That is a strong foundation. Here is what needs attention.

## CRITICAL

### No Admin Dashboard

You cannot see who has signed up, how many users you have, or what they are doing. This is essential before any pilot launch or investor demo.

Fix: Build an admin panel with user analytics, event metrics, and platform health monitoring.

## CRITICAL

### Backend Fragility

Vibe-coded applications often lack proper error handling, input validation, and database optimisation. Without an audit, scaling risks data loss and outages during your pilot.

Fix: Full code audit, Supabase schema review, security hardening, and bug fixes.

## IMPORTANT

### AI Features Broken

The "Plan with Eva" AI assistant and the automatic budget allocation have stopped working. These are the features that differentiate EvenX from generic event tools.

Fix: Rebuild the AI pipeline with proper API integration and fallback handling.

### Additional Issues Spotted

- Guest stats displaying "NaN%" (calculation bug)
- Currency showing "\$" instead of "£" for UK market
- Map preview not rendering on location step
- Vendor onboarding pipeline not yet automated
- No payment integration for Core/Pro plan upgrades
- No analytics or reporting for event organisers

YOUR OPTIONS

# Three Ways Forward

Based on our conversation, I have structured three options. Each solves the problem at a different depth. Pick the one that matches your stage and budget.

## OPTION A

### Technical Audit + Fix

**£1,500** one-off

QUICKEST TO PILOT

I audit your entire codebase and Supabase backend, fix the critical bugs, and deliver a written report on what is solid and what needs attention. Your MVP comes out stronger and pilot-ready.

- ✓ Full codebase and Supabase audit
- ✓ Fix all critical bugs (NaN, currency, map)
- ✓ Security review and hardening
- ✓ Basic admin dashboard
- ✓ Written technical report
- ✓ Scalability assessment

## OPTION B • RECOMMENDED

### Complete Rebuild

**£4,500** one-off build

INVESTOR + PILOT READY

then **£500** /month maintenance

Same UI and UX, but rebuilt on clean architecture with proper testing, error handling, and a foundation that will not break when you scale. Delivered complete, then maintained monthly.

- ✓ Everything in Option A
- ✓ Clean rebuild of backend architecture
- ✓ Eva AI fully functional (budget, recommendations)
- ✓ Full admin dashboard with analytics
- ✓ Automated vendor onboarding pipeline
- ✓ Payment integration (Stripe)

#### Monthly Maintenance (£500/mo)

- ✓ Ongoing support and bug fixes
- ✓ Platform monitoring and updates
- ✓ Monthly strategy call

## OPTION C

### Shiloh Partnership

**£2,500** per month

6 MONTH MINIMUM

I become your dedicated AI Architect. Minimum six-month engagement, I build whatever EvenX needs: the rebuild, new features, AI integrations, infrastructure, scaling. One flat monthly fee, unlimited scope. Continue month-to-month after that.

- ✓ Everything in Options A and B
- ✓ Dedicated AI Architect on retainer
- ✓ Unlimited builds and features for 6 months
- ✓ New feature development as you grow
- ✓ AI integrations across the platform
- ✓ Technical strategy and architecture guidance
- ✓ Priority support and weekly check-ins
- ✓ Investor-ready technical documentation

ACROSS ALL OPTIONS

# What Gets Done

Regardless of which option you choose, these are the immediate priorities that will make EvenX investor-ready and pilot-ready.

1.

## Backend Audit and Hardening

Full review of your Supabase schema, row-level security policies, API endpoints, and data integrity. Fix vulnerabilities before they become problems during your pilot.

2.

## Admin Dashboard

See every signup, every event created, user activity, and platform metrics at a glance. Essential for investor demos and understanding how your pilot users behave.

3.

## Eva AI Restoration

The AI budget allocation and smart recommendations are your key differentiator. These need to work reliably, with proper error handling and fallback logic so they never silently fail.

4.

## Bug Fixes and Polish

NaN guest stats, wrong currency symbols, broken map previews. Small issues that undermine confidence in your product during investor demos and pilot onboarding.

## How It Works

1

### Access

You grant me access to your codebase and Supabase project. I review everything.

2

### Report

You receive a written technical audit with every issue categorised by severity and a clear fix plan.

3

### Fix

Critical bugs resolved, admin dashboard built, AI features restored. Your platform is pilot-ready.

4

### Grow

If you choose Options B or C, we continue building month by month as EvenX scales.

INCLUDED FREE WITH ANY OPTION

### AI Voice Agent for EvenX

A custom AI voice agent that handles event enquiries, qualifies leads, and books demo calls for EvenX. Available 24/7. Set up and delivered at no extra cost as part of our work together.

## We build AI systems for growing businesses.

ForeShiloh is an AI consultancy based in Sheffield, UK. We design, build, and maintain AI Operating Systems: custom software that automates the work your team should not be doing manually.

We hold SEIS Advance Assurance ourselves, so we understand the fundraising journey. We work with founders who need technology to match their ambition.

### YOUR CONTACT

**Daniel Kiing**  
AI Business Architect

### EMAIL

[daniel.kiing@foreshiloh.com](mailto:daniel.kiing@foreshiloh.com)

### WEBSITE

[foreshiloh.com](https://foreshiloh.com)

### BASED IN

Sheffield, United Kingdom

## Next Steps

Let me know which option interests you, or if you would like to discuss a hybrid approach. Once agreed, I can start within 48 hours. My WhatsApp is open.